
 

DESIGN STATEMENT 

 

 

F.A.P. NO. OOOR(800) 
 

STATE PROJECT NO. 172-417 
 

TOWNS:   Griswold, Lisbon, Montville, Norwich, Old Lyme & Preston 
 

BRIDGE NUMBERS AND LOCATIONS: 

     Site No. Bridge No. Location Towns 
         1   03426 Route 2A over Thames River, New England Montville/Preston 
  Central Railroad (NECR) and Providence and 
  Worcester Railroad (P&WRR) 
         2   00281 I-395 over Route 97 and the Shetucket River Norwich/Lisbon 
         3   00286 I-395 over Quinebaug River and P&WRR Lisbon/Griswold 
         4   00276 I-395 over Yantic River and NECR Norwich 
         5   00663 Route 12 over the Shetucket River Norwich/Lisbon 
         6   00246 Four Mile River Road over I-95 Old Lyme 
 

DISTRICT NO:    2 
 

PROPOSED WORK:    Project involves repairs to 6 bridges located in District 2. 
 

FINAL MAINTENANCE RESPONSIBILITY:    To be maintained by the State. 
 

PUBLIC UTILITIES AND RAILROADS:  
Norwich Public Utilities (Electric) 
AT&T Connecticut (The Southern New England Telephone Company) 
Fiber Technologies Networks 
Comcast Norwich 
Providence and Worcester Railroad (P&WRR) 
New England Central Railroad (NECR) 
 

SALVAGE:   None 
 

PERMITS AND AGREEMENTS:  
Bridge No. 03426:  CT DEEP OLISP Certificate of Permission submitted 08/23/13. 
   USCG letter requesting Construction Letter submitted 07/23/13. 
   ACOE GP Category 1 determination 05/22/13 
Bridge No. 00281: CTDEEP IWRD Request for Authorization Form for the General Permit for  
         Water Resources Construction Activities submitted 08/28/13. 
   ACOE GP Category 1 determination 04/08/13  
All Bridges:   Flood Management General Certification received 07/31/13. 
Railroad Provisions are required with: 

 New England Central Railroad 
 Providence & Worcester Railroad 

 

MAINTENANCE AND PROTECTION OF TRAFFIC:   Construction will be performed utilizing 
off-peak daily lane closures, with the exception of Bridge No. 00246, which will be constructed in two stages 
maintaining one lane of alternating traffic controlled by temporary signals. 
 

SPECIAL CONSIDERATIONS:    None 
 

CALENDAR DAYS:    380 

 

WORK CLASSIFICATION:   9 – Intermediate Bridges 
 

PLAN DISTRIBUTION:   Division of Design Services 
 

CONSULTANT DESIGN ENGINEER:   CLOSE, JENSEN AND MILLER, P.C.  


